Tighe&Bond

OPINION OF PROBABLE ABATEMENT, DEMOLITION AND REPAIR
Project: International Paper Mill - Selective Building Abatement and Demolition
Location: Erving MA

Concept 2: Demolish all structures with exception to Buildings 2 and 8 after completing
Concept 1 Demolition and Repairs

Revised 3/20/2023

ACTIVITY COST

Building / Complex Information

Demolition of Building sections 1A, 1B, 1C, 1D, 1E, 3, 4A, 4B,4C, 4D, 4F, 5D, 6A, 6B, 6C after
Abatement and Demolition of Buildings 4e, 5a, 5b, 5c, 7a, 7b and Repairs completed. Building 2 and
8 to remain

Conceptual Opinion of Probable Construction Costs

Concept 1 Abatement, Demolition and Repairs completed ($1,281,300) $0
Building Demolition $767,500
Fill Deep Voids $75,000
Building 2 Repairs (no repairs to Building 8) $275,000
Asbestos and Hazardous Building Material Abatement $351,500

Subtotal OPCC $1,469,000

2023 Allowances

Contingency (20% ) $294,000
General Conditions (15% ) $221,000
Engineering Fees (20%) $294,000

Subtotal Allowances $809,000

Demolition of Building sections 1A, 1B, 1C, 1D, 1E, 3, 4A, 4B,4C, 4D, 4F, 5D,
6A, 6B, 6C after Abatement and Demolition of Buildings 4e, 5a, 5b, 5¢c, 7a,
7b and Repairs to Building 2 completed and 2023 Allowances. Building 2 and
8 to remain. No repairs to Building 8.

$2,278,000

This is an Opinion of Probable Construction Cost (OPCC). Tighe & Bond has no control over the cost or
availability of labor, equipment or materials, or over market conditions or the Contractor's method of
pricing, and that the estimates of probable construction costs are made on the basis of Tighe & Bond's
professional judgment and experience. Tighe & Bond makes no guarantee nor warranty, expressed or
implied, that the bids or the negotiated cost of the Work will not vary from this estimate of the
Probable Construction Cost.
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